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LA PLATA ARCHULETA WATER DISTRICT

BID FORM FOR CONSTRUCTION OF FOX FIRE 
SUBDISTRICT WATER DISTRIBUTION SYSTEM

Project

The Fox Fire Subdistrict Water Distribution System (The Project, Work) consists of approximately 14,700 feet of 
total pipe length, consisting of approximately:  1,250 feet of 4” AWWA DR 18 C900 pipe; 5,200 feet of 3” HDPE 
SDR 9 pipe; and 7,620  feet of 2” HDPE SDR 9 pipe.   The project also  consists of  two below­grade vaulted 
redundant pump stations (two vaults, 2 redundant pumps each) with hydrostatic tanks, and appurtenances such as 
fittings, blowoff valves and vacuum relief valves.  .  

The pipeline is located in La Plata County, starting from the end of an existing 4” pipe approximately 2,150 feet 
north of Highway 160 on Fox Fire Road, west of Bayfield.  The 4” C900 pipe will proceed ~1,250 feet to Pump 
Station 1.  From Pump Station 1, the pipe will proceed as 3” HDPE ~5,200 feet to Pump Station 2 and a junction 
at the top of a saddle where the pipeline splits into three 2” HDPE spurs; one doubling back southwest on Fox 
Fire Road (~1,510 ft); one line proceeding north on an also­named Fox Fire Road towards Holman Canyon Road 
(~2,490 ft); and one proceeding northeast on Hillcrest Road (~3,620 ft). 

The pump skids and hydrostatic tanks will be provided by the Contractor as part of this bid; the contractor is to 
provide  construction,  installation,  and  commissioning  services.   The  pump  skids  and  tanks  shall  be  installed 
below­grade in a vault, by the Contractor, with the pump control installed above grade for access.  Power will be 
provided at the stations by LaPlata Electric Association (LPEA); the Contractor will be responsible for electric 
installation and hookup in coordination with LPEA and to LPEA standards.

Bid Submitted to:
La Plata Archuleta Water District (District)
255 Ute Street
P.O. Box 1377
Ignacio, Colorado   81137
(970) 563­0320 – Attention: Edward Tolen, District Manager,

Questions and communication concerning this Bid shall be addressed to:

David Henry, PE
Harris Water Engineering, Inc.  (Engineer)
954 East Second Avenue, #202
Durango, Colorado   81301
970­259­1028
dave@durangowater.com

Bids shall be submitted by 10:00 a.m., Thursday August 21, 2025

1. The undersigned BIDDER proposes and agrees, if the Bid is accepted, to enter into an Agreement with
the La Plata Archuleta Water District  (aka District  or OWNER),  in  the  form  included  in  the Contract
Documents, to complete all Work as specified or indicated in the Contract Documents for the Contract
Price in accordance with the Contract Documents.

mailto:dave@durangowater.com
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2. Bidder accepts all the inclusive artifacts, terms and conditions of the Contract Documents.
3. The Bid will remain open for 60 days after the day of Bid opening.
4. Bidder will sign the Contract and develop a Contract Work Schedule with the District as required in the

Notice of Award.
5. This  project  is  entirely  within  private  easements.    Bidder  will  coordinate  with  the  District  regarding

easement questions..
6. In submitting the Bid, the Bidder represents that:

a. Bidder has examined copies of all Contract Documents, including all attachments, amendments,
addendum, exhibits and any other pertinent Contract documents.

b. Bidder has examined the site and locality where the Work is to be performed.
c. Bidder has attended the pre­Bid meeting at 2:00 p.m.. on Tuesday August 5, 2025 at the

LAPLAWD office at 255 Ute Street, Ignacio, Colorado 81137.  

7. Bidder hereby proposes to furnish all: labor (including specialized skills, trades, and professional services);
bonding  and  insurance;  mobilization;  necessary  safety  materials,  processes,  procedures,  and  control;
materials; tools, supplies; equipment; plant; transportation; services; traffic control; documentation and
as­builts, site cleanup and reparations, and all other items necessary for the completion of the Work and
to pay all taxes, patent costs, delivery and storage costs, and fees for the following cost:

UNIT COST­based Contract PRICE:

$                                                                                                                                                                     dollars
(words)

The unit cost Contract price shall be based upon the itemized list of materials and tasks shown on the 
attached Bid Schedule.  

8. Bidder commits  that  the Work shall be  substantially completed no  later  than 180 days  after Notice  to
proceed (NTP).

9. Bidder accepts the provisions of the Agreement as to ordinary, general and/or special damages in the event
of failure to complete the Work on time.

10. District reserves the right to reject any and all Bids.

SUBMITTED ON _________________

By:  ___________________________________________________________
(Bidder)

By:  ___________________________________________________________
(Authorized Signature)
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INSTRUCTIONS TO BIDDERS

Bidders will observe the following instructions.

CONTRACT DOCUMENTS: The sections listed in the Table of Contents comprise the Contract Documents.  
Whenever the word “Contract” appears, it shall be held to include all the foregoing.

1. Bid: In order to confirm the bid amounts, Contractor shall be governed by the following:

a. Bid has been made upon the form provided in the Contract Documents, a copy of which is
attached as part of the Contract. All prices must be in figures. In case of an error in the extension
of the price, the unit bid price shall govern. Prices shall be typewritten or written in ink.

b. The Bid must be signed by one duly authorized to do so, and, in case it is signed by a deputy or
subordinate, the principal’s proper written authority to such deputy or subordinate must
accompany the Bid.

c. If the Bid is submitted by:

An Individual: The person signing the Bid shall state below his signature that he is the sole 
owner of his business.

A Partnership: The Bid shall be signed with the Partnership name by one of the members of 
the Partnership, or by an authorized representative, followed by the signature and designation 
of the person signing.

A Corporation: The  person  signing  the Bid must  be  the President  or Vice­President  of  the 
Corporation.  The  President  or  Vice  President  must  state  title  and  make  certain  that  the 
Corporation Seal is affixed and attested by the Secretary of the Corporation.

d. A Bid may be disregarded by District if any modifications of the Contract Document  are made
by the Bidder, or if the Bidder fails to fully complete and fill in all blanks necessary for
completion of the Bid and related documents.

2. All required Certificates of Insurance
3. Bonding:

a. Bid Guarantee Bond:  Bid Bond of 5% of the Contract price is required.
b. Performance and Warranty Bonds:  A combined Performance and Warranty Bond will be

required for this Contract, in the amount of 100% of the Contract price, submitted at the time of
execution of the Contract on appropriate forms provided by Contractor’s agent supplying Bonds.
The Bond will remain in force through the end of the Warranty and Guarantee Period.

c. Payment Bond:   A Payment Bond will be required for this Contract, in the amount of 100% of
the Contract price, submitted at the time of execution of the Contract on appropriate forms
provided by Contractor’s agent supplying Bonds.  The Bond will remain in force through final
Project Acceptance.

d. The cost of furnishing such bonds shall be included in the Bid price proposal.
e. The surety issuing such bonds shall be licensed to issue bonds in the State of Colorado.
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f. When not listed in the Bid Schedule, all "MOBILIZATION, BONDS, PERMITS AND
INSURANCE" costs will be considered incidental work for which no separate payment will be
made.

g. When listed in the Bid Schedule, payment for "Mobilization, Bond and Insurance" will be made
at the lump sum price named in the Proposal in accordance with the following schedule:

% of Contract Earned**  % Mobilization, Bonds, Permits, Insurance Paid 

10  50
15  75
20  100 

** Exclusive of  “Materials on Hand.”

h. No bid will be accepted for "Mobilization, Bonds, Permits and Insurance" when listed as a
separate pay item in the Bid Schedule and is more than 20 percent (20%) of the total original
contract price bid.

i. See Agreement and General Conditions for additional detailed requirements.

4. Substitutions: If, on the Plans or in the Specifications, any material or process is indicated or specified
by patent or proprietary name and/or by name of manufacturer, such shall be interpreted as a description
of the material and/or process desired, and shall be deemed to be followed by the words “or equivalent”,
and the Contractor may offer any material or process EQUAL TO that indicated or specified; provided.
However, that if the material, process, or article offered by the Contractor, in the opinion of the District is
not equal,  then the Contractor must furnish the material, process or article specified or one that  in  the
opinion of District is equal. The burden of proof of equality shall always be the Contractor’s responsibility
and will be submitted in advance with the Bid.

5. Qualifications: The Contractor shall provide with the Bid, documentation of qualifications to complete
this Contract, including availability of equipment and organization to perform the work within the time
limits if/as so specified in the Contract Documents.

No Contract will be awarded to any person, firm, or corporation that is in arrears to the District upon any
debt or contract, or that is a defaulter as surety or otherwise, upon any obligation to the District.

6. Familiarization: Prior to the submission of the Bid, Contractor shall make and shall be deemed to have
made careful examination of the site of The Work, and of all the Contract Documents.  Contractor is to
make and be deemed to have made a thorough investigation concerning all applicable Federal, State and
local laws, regulations, and ordinances in reference to labor, materials, specifications, safety requirements,
and Contract matters, which may, in any manner, affect the proposed work.  Contractor shall be deemed
to have satisfied himself as to all conditions under which he will be obliged to operate and enter into a
Contract for successful completion of the proposed Work. It is understood and agreed that all such factors
have been properly investigated and considered in the preparation of every Bid submitted, as there will be
no  financial  or  schedule  adjustment  to  any Contract  award which  is  based  on  the  lack  of  such  prior
information or its effect on the cost or completion of the work without approval of the Owner.

Should Contractor find discrepancies in or omissions in the Contract Documents, including Plans and
Specifications, or should he be in doubt as to their meaning, he shall at once notify the Owner and
Engineer for an interpretation or clarification thereof, but in no event later than four (4) normal working
days prior to the time for the opening of Bids.  Such interpretations or clarifications, subject to the
discretion of District, will be made by a written amendment or bulletin of instructions mailed or
delivered by Engineer to responsible Parties under the Contract Documents.  Each person requesting an
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interpretation or clarification will be responsible for delivery of his written request to Owner and 
Engineer.  Engineer will not be bound by, or responsible for, any explanations or interpretations of these 
Contract Documents other than those given in writing, as set forth in this paragraph.

7. Changes: The right is reserved by District whereby bid opening may be postponed by such length of time
as, in the opinion of District will enable Contractors to revise their bids. In such cases, the amendment
will include an announcement of the new time for opening Bids.

8. Time for completion: Time required for completion of the work is a basic consideration of the Contract,
and the construction period named elsewhere in the Contract Documents will be taken into consideration
in the Award of Contract. Prior to the award of the Contract, the Contractor is required (see item 5) to
satisfy District of his ability to complete the work within the time stated.

9. Submission of Bid: Bid must be sealed, addressed to, and deposited with the District at the location stated
in the Request for Bids before the hour set for opening of the Bids. The envelope enclosing the Bid must
show the title of the work, the name of the Bidder and the word “Bid”.  If the Bid is sent through the mail
or other delivery system, the sealed Bid shall be enclosed in a separate envelope with the notation “Bid
Enclosed” on the face thereof.   The District  is not responsible for delays occasioned by the US Postal
Service or any other means of delivery employed by Bidder.

10.Withdrawal of Bid: A Bidder may withdraw his Bid at any  time prior  to  the expiration of  the period
during which Bids may be submitted by written  request,  signed  in  the  same manner  and by  the same
person or persons who signed  the Proposal. District agrees  to carefully canvas each Bid submitted,  in
consideration whereof  the  submission  of Bid  shall  constitute  an  agreement  that  the  same may not  be
withdrawn after opening for a period of forty­five (45) days.

11. Acceptance of Bid: District reserves the right to confine its consideration of the Bids to the base bid or
any requested alternate bids.  District reserves the right to reject any or all Bids, to waive inconsistencies
and informalities, and to award the Contract based on its own determination of which is the lowest and/or
best Bid, which best serves the interest of District.

12. Requirements of Contractor to initiate construction:

a. The Contractor will be required to execute the Agreement and other documents as included
herewith, within ten (10) calendar days from the date of the Notice of Award.

b. The Contractor will be required to furnish at his own expense, fully executed copies of requisite
Certificates of Insurance and Performance and Payment Bonds within ten (10) calendar days
from the date of the Notice of Award.  See Agreement for Insurance Requirements.

c. Pre­Work conference/site inspection will be scheduled and conducted with the Contractor within
fifteen (15) days after Notice of Award has been issued.  The pre­Work conference will also
include La Plata Electric Association, and any other potentially affected parties with utilities or
facilities in the ROW of the Work.

d. The Contractor shall designate a construction Superintendent within 10 days of Notice of Award
who shall oversee all aspects of construction to completion.

e. The Contractor shall provide a Storm Water Permit, a Traffic Control Plan, and any other
authority plans and  permits, and submit to the proper authorities for approval.
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f. Once the items in this section are completed, the District will issue a Notice to Proceed from
which date the Contractor shall begin construction within 10 days.
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NOTICE OF AWARD
Date:  ______________________ 

To: _________________________
 (Contractor)

LA  PLATA ARCHULETA WATER  DISTRICT  (District)  having  duly  considered  the  Bid  submitted  on 
_____________________, 2025_ for Construction of the Fox Fire Subdistrict Water Distribution System (The 
Project) outlined in these Contract Documents, has determined that your Bid for performing the work outlined 
appears to be fair, equitable and in the District’s best interest, said Bid is hereby accepted.  

The following shall be completed:

1. The Contractor will be required to execute the Agreement and other documents as included in the Contract
Documents, within ten (10) calendar days from the date of this Notice of Award.

2. The  Contractor  will  be  required  to  furnish  at  his  own  expense,  fully  executed  copies  of  requisite
Certificates of Insurance and  Bonds within ten (10) calendar days from the date of the Notice of Award.
See Agreement for Insurance Requirements.

3. Pre­Work conference/site inspection will be scheduled and conducted with the Contractor within fifteen
(15) days  after  this  Notice  of Award  has  been  issued.    The  pre­Work  conference  will  also  include
representatives of the La Plata Electric and other potentially affected parties with interests in or near the
ROW of the Work.

4. The Contractor shall designate and notify District of the construction Superintendent within 10 days of
this Notice of Award who shall oversee all aspects of construction to completion.  A construction schedule
shall also be provided within this period.

5. The Contractor shall obtain, if and as necessary, a Storm Water Permit, any permits required by La Plata
County, including complete a Traffic Control Plan, and any other authority­required permits and plans,
and submit them to District and the District’s Engineer.

Once  the  items  in  this section are completed,  the District will  issue a Notice  to Proceed  from which date  the 
Contractor shall begin construction within 10 days.  

              LA PLATA ARCHULETA WATER DISTRICT

    By : ___________________________________________   _______________ 
Edward Tolen, General Manager, La Plata Archuleta Water District Date
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AGREEMENT
This Agreement is made as of this _____th  day of ____________ _______2025, between the La Plata 
Archuleta Water District, a quasi­municipal corporation and political subdivision of the State of Colo­
rado located in the County of La Plata (“District” or “Owner”) with a mailing address of P.O. Box 1377, 
Ignacio, Colorado 81137, and ______________________________, a _______________ Corporation, 
with a mailing address of _______________________________________________ (“Contractor” and 
together with District, the “Parties” or either of the Parties, a “Party”).

In consideration of the mutual covenants, agreements, conditions and undertakings hereinafter set forth 
Owner and Contractor agree as follows:

1. Scope of Work.  Contractor shall perform all work and provide all materials in accordance with
the Contract Documents  identified  for  the Fox  Fire Subdistrict  Project  that  consists  of  approximately
14,700  linear  feet  of  mixed  diameter  PVC  and  HDPE  pipe,  two  pump  stations,  and  all  associated:
appurtenances, valves and fittings; excavation, protection, backfill, and cover, directional drilling, boring
and casing;  furnishing all construction management,  labor, equipment, and materials; safety materials,
procedures and controls ­ including trench safety and traffic control; and specialized services (all generally
referred to as “The Project” or “Work”), and shall complete The Project, including any additional work
authorized  pursuant  to  Section  17,  in  accordance with  the  terms  of  this Agreement  and  the Contract
Documents.
2. Contract Price.  Owner shall pay Contractor for the performance of work and completion of The
Project  the  total  price  of  ____________________________________________________  Dollars
($___________) (“Contract Price”), subject to certain adjustments as herein provided, in accordance with
the Bid submitted by Contractor.  The Contract Price has been appropriated by Owner for The Project.
The Contract Price may be adjusted: (i) for changes in the Contract Documents or for extensions of time
to complete performance, if approved by Owner and Contractor as specified in Section 17(a); (ii) for any
additional  work  authorized  pursuant  to  Section  17(b);  and  (iii)  for  certain  changes  in  quantities,  as
reflected in the attached Bid Schedule ­ “Itemized Material and Task List”.
3. Commencement and Completion of Performance.   Contractor  shall  commence performance
within ten (10) days after receipt of written Notice to Proceed, which is expected to be given on or before
September 30, 2025 and shall diligently prosecute all work through completion.  Unless an extension of
time is granted by Owner as hereinafter set forth, Contractor shall substantially complete the Project no
later than March 31, 2026.  If Contractor does not substantially complete performance within such time
period, Contractor shall be responsible for all special costs and damages incurred by Owner due to late
performance.  In addition, if Contractor does not finally complete performance within such time period,
Owner shall be compensated by Contractor at the rate of $1,000 per day for ordinary and general damages
and inconvenience (exclusive of any special damages such as, by way of example and not limitation, any
liabilities to third parties).  Owner and Contractor intend to liquidate such general damages in advance
and agree such sum is not and shall not be considered a penalty and is a reasonable measure of general
damages which will be suffered by Owner as a consequence of such delay, such general damages being
difficult to ascertain by precise measurement or otherwise prove.
No extension of time to complete performance shall be granted under normal circumstances.  Extensions
of time to complete performance may be authorized for any actual period of delay on an occurrence ba­
sis for: (i) adverse weather or climatic conditions not reasonably anticipated; (ii) major labor disputes;
(iii) acts of God; (iv) detrimental acts of Owner; (v) acts of another Contractor in the performance of re­
lated work under a separate Contract with Owner; (vi) delays resulting from the intervention of govern­
mental agencies in the performance of work on the Project, if not caused by Contractor, or; (vii) other
extraordinary circumstances beyond Contractor’s reasonable control as approved by the Owner.  Fore­
seeable weather delays or failures in delivery of equipment or materials shall not constitute cause for an
extension of time to complete performance or for an adjustment to the Contract Price.  Any request for
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an extension of time to complete performance shall be submitted in writing to Owner’s approval within 
ten (10) days after knowledge of such conditions.  The decision of Owner shall be conclusive and bind­
ing upon Contractor.

4. Progress Payments.   Owner will make progress payments monthly on account of the Contract
Price in accordance with partial payment applications prepared by Contractor for work performed to date
and approved by Owner and Engineer.  Contractor shall submit partial payment applications for the last
completed work period to Owner by the Twenty­sixth (26th) day of each month.  Owner shall authorize
progress payments  for  the  amount  approved by Owner under  such partial  payment  applications on or
before the Fourteenth (14th) day of each month.  Progress payments shall not constitute final acceptance
of work.   Owner may withhold  progress  payments  if:    (I) Contractor’s  performance  is  inadequate  or
defective and not remedied in accordance with Owner’s directions; (ii) Contractor does not make prompt
and proper disbursements to subcontractors and suppliers on receipt of progress payments from Owner;
(iii) Contractor does not promptly pay for materials, services, labor or equipment furnished on The Project;
(iv) claims or liens are filed on The Project; (v) in Engineer’s opinion, Contractor’s performance is not
progressing satisfactorily or completion of the Project is jeopardized; (vi) safety violations have occurred
and governing authority­approved remediation has not been executed.
Payments based on unit costs and quantities, such as cubic yards or linear feet of materials, will be made
on a unit cost basis.  If additional materials are needed, and approved by the owner via a change order,
materials will be paid for at the unit cost and increased quantity.  Conversely, if fewer materials are
needed and/or used than planned or procured, associated payments will be reduced by the same unit cost
and quantity.

5. Retainage.  In accordance with Section 24­91­103, C.R.S., the Owner shall retain from progress
payments 5% of the calculated value of completed work, if the Contractor is satisfactorily performing all
Work under, and is in compliance with the terms of, the Contract.  If the Contractor has timely submitted
its progress payment application in accordance with the terms of the Contract, the Owner shall authorize
payment of the amounts due thereunder on or before the end of the calendar month (or, if different, the
partial  payment date  specified  in  the Contract) or  as  soon  thereafter  as practicable.   Unless otherwise
approved by the Owner in its sole discretion, the retained amount will be retained by the Owner until all
Work and other responsibilities of the Contractor under the Contract have been completed satisfactorily
and finally accepted by the Owner via a signed Notice of Project Completion.  Any release of retainage to
the Contractor or a subcontractor prior to final payment shall require written approval from the Surety
furnishing bonds under the Contract, which the Contractor shall provide to the Owner.  The Owner may,
at its discretion, retain up to 10% of the first 50% of the contract value if, in the opinion of the Owner, the
Contractor’s  performance  is  deficient.        Owner  shall  pay  the  retainage  within  60  days  of  Project
Completion, except to the extent of any claims filed pursuant to Section 38­26­107, C.R.S.
6. Final Acceptance.    Final  acceptance  of  the  Project  shall  follow  inspection  and  approval  of
Contractor’s performance by Owner, along with inspection by the Engineer if requested by the Owner,
appropriate manufacturers’ representatives, and governmental officials pursuant to local, State and Federal
requirements  as  necessary.   Owner  shall  have  the  right  to  determine  the  acceptability  of Contractor’s
performance and conformance with the Contract Documents, which determination shall be conclusive and
binding upon Contractor.  Final acceptance by Owner is subject to the provisions of Section 5 and in no
manner  affects  or  releases  any  warranty  or  guarantee  with  Contractor  or  manufacturers  of  Project
equipment.
When presented for final acceptance, the Project shall be delivered to Owner in complete compliance
with the Contract Documents free from any lien, claim or encumbrance, whether in existence or subse­
quently established by law, statute, ordinance or otherwise.  No lien, claim or encumbrance against the
Project or the Project site shall be outstanding or otherwise unsettled at the time of final acceptance.  The
right to assert any lien, claim or encumbrance against or in connection with the Project after final ac­
ceptance by Owner and final payment to Contractor is hereby waived by Contractor on behalf of itself



July 21, 2025  10  CONTRACT DOCUMENTS

and any subcontractor, laborer, material supplier, equipment supplier, manufacturer, or other person or 
authority.

7. Final Payment.  Final payment by the Owner shall be made in conformance with Section 38­26­
107, C.R.S., within sixty (60) days after final completion and acceptance of the Work.  Accordingly, upon
Owner’s  acceptance  of  delivery  of  the Work  and  the  Engineer  or Architect’s  submission  of  a  final
recommendation or certificate for payment if so required by the Owner, the Owner shall promptly pay the
remainder  of  the  Contract  Price  as  recommended  by  the  Engineer,  Architect  or  other  Owner’s
representative in accordance with the following:
The Owner shall set the date and time for final settlement and advertise the same by two publications of
notice thereof, the last publication appearing at least ten (10) days prior to the time of final settlement.
Final payment and settlement will be made on the date of final settlement as advertised, or as soon there­
after as practicable.  If any claim for unpaid labor, materials, supplies or equipment is filed with the
Owner by a Subcontractor or Supplier before payment in full of all sums due to the Contractor, the
Owner shall withhold from the Contractor sufficient funds to ensure the payment of such claim, until the
same shall have been paid or withdrawn, such payment or withdrawal to be evidenced by filing with the
Owner a receipt in full or an order for withdrawal signed by the claimant or its duly authorized agent or
assignee.  However, as provided by statute, such funds shall not be withheld longer than ninety (90) days
following the date fixed for final settlement with the Contractor as set forth in the published notice, un­
less a legal action has been commenced within that time to enforce such claim and a notice of lis pen­
dens has been filed with the Owner.  At the expiration of such ninety (90) day period, the Owner shall
pay the Contractor all funds due under the Contract that are not subject to such action and shall retain
thereafter, subject to the final outcome thereof, only sufficient funds to ensure the payment of such judg­
ment as may result from such action. If any claim of a Subcontractor or Supplier for labor, materials,
supplies or equipment remains unsatisfied after all payments are made by the Owner to the Contractor,
the Contractor shall refund to the Owner all sums which the latter may for any reason be legally com­
pelled to pay to satisfy such claim, including all costs and attorney’s fees incurred by the Owner as a re­
sult of the Contractor’s failure to pay.

Defective materials, equipment or work shall be remedied immediately by Contractor before final pay­
ment.  Final payment shall not, however, be due until Contractor has delivered to Owner a complete Re­
lease of All Claims or Liens against the Project and has produced necessary receipts or waivers indicat­
ing final and total payment to all subcontractors and persons who have furnished materials, labor and 
equipment on which a lien or claim might potentially be filed.  The Owner shall, no later than ten days 
before final payment is made, publish a notice of final payment at least twice in a legal newspaper of 
general circulation in any county where the work was Contracted for or performed pursuant to Section 
38­26­107, C.R.S. 

By making final payment, Owner waives all claims against Contractor, except those expressly declared 
to Contractor in writing or those arising out of:  (i) defective performance appearing after final ac­
ceptance; (ii) performance in patent noncompliance with Contract Documents, unless expressly waived 
by Owner; (iii) outstanding claims of any nature, including but not limited to claims for property dam­
age or personal injury arising during the construction period or liens against the Project; or (iv) Contrac­
tor’s failure to execute any warranty, guarantee or bond, or to provide insurance or other indemnification 
required by the Contract Documents.  By accepting final payment, Contractor waives all claims against 
Owner, except those expressly declared to Owner in writing received by Owner prior to final payment. 

8. Default.  District may give written notice of grounds for default to Contractor at any time if:  (i)
Contractor  fails  to perform  in  an  adequate or  specified manner or proceeds  in willful  violation of  the
Contract Documents or  terms of  this Agreement, as determined by Owner;  (ii) Owner determines  that
performance of work on  the Project  is being delayed unnecessarily or  that Contractor  is  executing  its
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responsibilities  in  bad  faith  or  contrary  to  the  intent  of  this Agreement;  (iii)  performance  is  not  fully 
completed within the period of time specified for completion under Section 7; (iv) work to be performed 
by Contractor is assigned without Owner’s consent; (v) Contractor is insolvent or files for bankruptcy; 
(vi) Contractor makes a general or specific assignment of assets for the benefit of creditors; (vii) a receiver
is appointed for Contractor; (viii) Contractor has unresolved, significant, or repeating safety violations; or
(ix) other serious and reasonable cause exists which jeopardizes completion of the Project.  If Contractor
does not remedy or otherwise correct the grounds for default within such period of time as specified by
Owner, Owner may terminate this Agreement and direct Contractor to discontinue any further work on
the Project, and Contractor shall immediately stop all work on the Project and forfeit all rights under this
Agreement.  Owner, in its discretion, may complete the Project, or may request the surety of Contractor
to complete the Project, or may Contract with others to complete the Project at the expense of Contractor
and its surety.  Any increase in costs over the Contract Price and any special damages incurred by Owner
as a consequence of such default, including reasonable attorneys’ fees, shall be paid and satisfied in full
by Contractor and its surety.
9. Termination.  At any time, Owner may, without cause and without prejudice to any other right or
remedy hereunder, elect to terminate this Agreement.  In such event, Owner shall give written notice of
Project termination to Contractor at least five (5) days in advance of the Project termination date.  Such
notice may include specific instructions as to work to be completed and other winding­up matters.  In the
absence of any contrary instructions, Contractor shall place no further orders or subcontracts, terminate
all orders and subcontracts to the extent they relate to terminated work, demobilize, and stop work on the
date and to the extent specified in the notice.  Contractor shall cooperate with Owner to transfer all of
Contractor’s rights and interests in any orders, subcontracts, or work, as directed by Owner.  Owner shall
pay Contractor for the performance of all work through the Project termination date and for such additional
amounts as, in the judgment of Owner, are reasonable to compensate Contractor for the termination of this
Agreement.  Final payment to Contractor shall be made in accordance with Section 5.
10. Taxes, Licenses, Permits, Regulations, and Illegal Aliens.  In all operations connected with the
Project, Contractor shall pay all fees, charges and taxes imposed by law, except for sales and use taxes
from which Owner or the Project are exempt, and shall obtain all licenses, plan approvals, and permits
necessary for completion of the Project, including payment of all fees unless otherwise specified by the
Contract Documents or Engineer.   Contractor shall comply with all  laws, ordinances, codes,  rules and
regulations of all governmental authorities, whether local, State or Federal, relating to the performance of
work on the Project and particularly for compliance with those laws concerning the environment, storm
water management permits, workmen’s compensation, safety and health, labor, immigration, and equal
employment opportunity.  Owner shall, upon request, furnish Contractor with a copy of its certificate of
tax exemption.  Owner shall not reimburse Contractor for any sales or use taxes paid to the State or any
county or municipality from which Owner or the Project are exempt.
The Contractor certifies that the Contractor shall comply with the provisions of Section 8­17.5­101 et
seq., C.R.S. The Contractor shall not knowingly employ or contract with an illegal alien to perform
Work under the Agreement or enter into an agreement with a Subcontractor that knowingly employs or
contracts with an illegal alien. The Contractor represents, warrants, and agrees that it has confirmed the
employment eligibility of all employees who are newly hired for employment to perform work under the
Agreement through participation in either the E­Verify Program or the Department Program described in
Section 8­17.5­101, C.R.S. The Contractor shall not use either the E­Verify Program or the Department
Program procedures to undertake pre­employment screening of job applicants while the public contract
for services is being performed. If the Contractor obtains actual knowledge that a Subcontractor per­
forming Work under the Agreement knowingly employs or contracts with an illegal alien, the Contractor
shall: (i) notify the Subcontractor and the Owner within three (3) days that the Contractor has actual
knowledge that the Subcontractor is employing or contracting with an illegal alien; and (ii) terminate the
contract with the Subcontractor if within three (3) days of receiving such notice if the Subcontractor
does not stop employing or contracting with the illegal alien, unless the Subcontractor provides infor­
mation to establish that the Subcontractor has not knowingly employed or contracted with an illegal
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alien. The Subcontractor shall then represent, warrant, and agree that it has confirmed the employment 
eligibility of all employees who are hired for employment to perform work under the Agreement through 
participation in either the E­Verify Program or the Department Program described in Section 8­17.5­101, 
C.R.S. . The Contractor shall comply with all reasonable requests made in the course of an investigation
by the Colorado Department of Labor and Employment. If the Contractor fails to comply with any re­
quirement of Section 8­17.5­102(2), C.R.S., the Owner may terminate the Agreement for breach, and the
Contractor shall be liable for actual and consequential damages to the Owner, any other provision herein
notwithstanding. If the Contractor participates in the Department Program, the Contractor shall provide
the affirmation required under Section 8­17.5­102(5)(c)(III), C.R.S., to the District.

Contractor, if operating as a sole proprietor, hereby swears or affirms under penalty of perjury that Con­
tractor (i) is a citizen of the United States or legal permanent resident or otherwise lawfully present in 
the United States pursuant to federal law, (ii) shall comply with the provisions of Section 24­76.5­101 et 
seq., C.R.S., and (iii) shall produce one of the forms of identification required by Section 24­76.5­103, 
C.R.S., prior to the performance of any of its other obligations hereunder.

11. Indemnification.   To the extent permitted by law, Contractor shall  indemnify, defend and hold
Owner, and its employees, agents, engineers, and attorneys, harmless from and against all costs, claims,
damages, judgments, losses and expenses of every nature, including reasonable attorneys’ fees, arising at
any time from any act or omission of Contractor, its employees, subcontractors and their employees, and
all other persons directly or indirectly involved in or performing work for Contractor (other than the Owner
and any other third party while under the control or supervision of the Owner) on the Project.
12. Insurance.   Unless  the Contract Documents expressly require or allow a different amount,  the
limits  of  the  Contractor’s  liability  insurance  shall  not  be  less  than:

Workers’ Compensation:  Minimum Coverage 

Employers Liability:  $150,000 each person per occurrence, 
$600,000 aggregate per occurrence

Commercial General Liability:

$1,000,000 Per Occurrence;
$2,000,000 General Aggregate
$2,000,000 Products & Completed Operations 
Aggregate
$50,000 Any One Fire

Bodily Injury and Property Damage Com­
bined

Combined Single Limit $2,000,000

Comprehensive Automobile Liability: $1,000,000 Per Accident Combined Single 
Limit.

          During the term of this Agreement, Contractor shall, at Contractor’s cost:  

a. Maintain all insurance required by the State Workmen’s Compensation Act or any other
employee benefit law;

b. Provide liability and property damage insurance in the types and amounts stated in Table of
section 12 above, for injuries, death, or damages which may arise out of or result from
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Contractor’s acts or omissions in performing the Project, designating Owner, Engineer, and any 
agents of the Owner  as “additional insureds” thereunder; and 

c. Unless otherwise waived by Owner in writing, provide builders risk insurance for protection
against damage, explosion, fire, vandalism, theft and other dangers ordinarily included under
such coverage, including loss of use resulting therefrom, to the full insurable value of all
property, structures, equipment and material of Owner within Contractor’s control, but no less
than the Contract Cost, designating Owner as “loss payee” thereunder.  Contractor shall file
certificates of insurance coverage satisfactory to Owner prior to commencement of performance.
Such certificates shall provide that coverages afforded thereunder shall not be cancelled until at
least thirty (30) days’ prior written notice has been given to Owner.

13. Bid, Performance, Payment, and Warranty Bond.
a. A Bid Bond of 5% of the Contract price is required at time of bid.
b. Before entering upon the performance of any work hereunder or contracts or subcontracts for the

same, the Contractor shall provide to the Owner a performance bond (which bond shall also
cover all correction and warranty obligations of Contractor) and a payment bond, each in a penal
sum not less than the Contract Price, as may be adjusted for any changes in the Contract Price
from time­to­time and upon approval of the Owner.  Notwithstanding anything contained within
the bonds to the contrary, the bonds are required, in part, by and deemed to comply with the
minimum requirements of Section 38­26­106, C.R.S.

c. Such performance bond shall expressly guarantee: (i) faithful performance of this Agreement
and completion of the Project in complete compliance with the Contract Documents; (ii) repair
and replacement, if required, or payment of the costs of all defective equipment, materials and
work performed on the Project or as provided under any warrantee, guarantee, condition or other
Contract Document for the full warranty and guarantee period; and (iii) payment to all persons
performing labor and furnishing materials, supplies, tools and equipment in connection with the
Project.  Contractor shall obtain such performance bond on Owner’s behalf separate and apart
from any similar bond or surety or warranty agreement entered into independently between
Owner and any manufacturer or supplier.

d. The bonds executed by Contractor shall be backed by an acceptable corporate surety, or
authorized collateral approved by Owner, in the full amount of the Contract Price, including
provisions for any adjustment of the Contract Price in accordance with the terms of this
Agreement.  Owner may, at its discretion, require that the security instrument guaranteeing
payment to all persons performing labor and furnishing materials, supplies, tools, and equipment
in connection with the Project be separate from the instrument guaranteeing performance and
warranting the work.

14. Warranties, Guarantees and Correction Period.
a. The warranty and correction period shall last for two (2) years following the Engineer’s

recommendation of final payment, and, in the event of any correction period repairs, the post­
repair correction period shall be two (2) years.  Nothing in the General Conditions concerning
the correction period shall establish a period of limitation with respect to any other obligation
which the Contractor has under the Contract Documents. The establishment of time period
relates only to the specific obligations of the Contractor to correct the Work and has no
relationship to the time within which its obligations under the Contract Documents may be
sought to be enforced, nor to the time within which proceedings may be commenced to establish
its liability with respect to its obligations other than to specifically correct the Work.

b. The warranty and guarantee period shall begin immediately following final Notice of
Completion of the Project.  Such warranty and guarantee shall be construed to include, but is not
limited to, representations that all workmanship, equipment, and materials are of good quality,
free from any defects or irregularities, operable as intended and required, and in strict conformity
with the Contract Documents and other authority requirements (e.g. La Plata County, etc.).  If
any defect in workmanship, operability, equipment, or materials arises, Contractor shall remedy
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or otherwise correct such defect without cost to Owner or its agents, and within such reasonable 
period of time as specified by Owner in writing.  If Contractor fails to repair such defect within 
such period of time specified by Owner, Owner may repair such defect or Contract for such 
repairs at the expense of Contractor and its surety.  Contractor expressly declares, and Surety 
shall ensure, that the performance bond specified in Section 13 shall remain in full force and 
effect during the period of this warranty and guarantee, including any period necessary to remedy 
or otherwise correct any defects.  Contractor shall provide such warranty and guarantee on 
Owner’s behalf separate and apart from other warranties, guarantees, bonds, insurance, and 
surety agreements entered into independently between Owner and any manufacturer or supplier.

15. Subcontractors.    Contractor  shall  submit  a  list  of  all  major  (>  5%  of  contract  amount)
subcontractors engaged  to work on The Project prior  to commencement of performance as  the List of
Subcontractors.  All Contracts between Contractor and any subcontractors shall conform explicitly to all
applicable provisions of this Agreement and the Contract Documents.  Contractor shall be responsible and
held  liable  for  any  bonding,  insurance, warranties,  indemnities,  progress payments  and  completion  of
performance of or  to  such subcontractors.   Upon  receipt of progress  and  final payments  from Owner,
Contractor shall disburse the same immediately to subcontractors without any requirement of Owner to
supervise the same.  No Contractual relationship, obligation, or liability shall exist between Owner and
any subcontractor because of the subletting of any part of the Project work.
16. Engineer.  The Owner’s engineer is Harris Water Engineering, Inc. and is referred to herein as the
“Engineer”. Throughout the construction period, engineer, or such other duly authorized representative of
Owner, may inspect the Project and shall consult with Contractor in regard to any inquiries, directions or
interpretations of the Contract Documents.  No Contractual relationship, obligation, or liability shall exist
between the Engineer and the Contractor or any subcontractor for any part of the Project work.
17. Change Order and Additional Work.

a. Change Orders.  Contractor shall consult with Owner or its designee before a material change
or alteration from the Contract Documents is undertaken, whether or not the Contract Price or
schedule is affected.  Any change in the Contract Price shall be considered a material change for
purposes of this Section 17.  Any material change or alteration shall be approved in advance by
written order signed by Owner, if an adjustment to the Contract Price in excess of Five Hundred
Dollars ($500.00) or a time extension of more than five (5) days is being requested, after Owner
appropriations to cover the costs of such additional work have been made and funds are
available.  Otherwise, Contractor shall proceed at its own risk and expense.  Owner shall have no
liability for any unauthorized performance and, in its discretion, may order the removal and
reconstruction of any unauthorized performance in conflict with the Contract Documents.  Any
request for an extension of the Contract Time shall be accompanied and supported by a schedule
analysis based on the critical path method, which shows how and where the delay occurred on
the then­critical path and its effect on any milestone date or the date of Substantial Completion.

b. All Change Orders shall require submittal of a Change Order Form, and subsequent approval by
the District or its agents prior to executing the requested change.  A Standardized Change Order
form shall include the following:
(i) Subject, Date, Change Order number and version, Description of Change; Cause of

Change; a concise list of Alternatives; Cost Impact to Schedule of Values, Project Sched­
ule Impact via critical path method, and an Approval Block for the District indicating:

· Approved
· Approved as Revised
· Rejected with Notes

(ii) Upon approval of the Change Order, the Contractor shall submit a revised Schedule of
Values and Project Schedule.  Each shall include an updated version number and
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associated change reference and note.

(iii) Additional Work.  If the Contract Price is paid on a unit­price basis, Owner with Contrac­
tor’s approval may expand the scope of the Project to include additional work of the same
type or nature as originally described in the Contract Documents, without further bidding.
Such additional Project work shall be performed under the same terms and conditions as
set forth in the Contract Documents or any change order or revision of the Contract Docu­
ments, including, without limitation, payment of the adjusted Contract Price based upon
the unit­prices set forth in the original bid proposal.

18. Contract Documents.    The Contract Documents  comprise  the  entire  agreement  and Contract
between  Owner  and  Contractor  and  consist  of  (i)  this Agreement  and  any  exhibit,  amendment,  or
addendum  hereto;  and  (ii)  any  documents  furnished  to  Contractor  by  or  at  the  request  of  Owner  in
connection with the Project, including but not limited to: notice to bidders, instructions to bidders, bid
bond  form,  bid  proposal,  performance,  payment  and  maintenance  bonds,  notice  of  award,  general
conditions, notice to proceed, specifications, plans, drawings; special conditions including those of other
pertinent organizations (e.g. CDOT, LPEA Army Corps of Engineers, Other utilities such as gas, electric
and  communications)  and  any  amendments  or  addendum  to  such  documents;  and  any modifications,
change orders or other such revisions authorized after the execution of this Agreement.
19. Report  of  Differing  Conditions.    If  Contractor  believes  that  any  technical  data  on  which
Contractor is entitled to rely is inaccurate, or any physical condition differs materially from that indicated,
reflected or referred to in the Contract Documents, Contractor shall promptly, after becoming aware of
such condition and before performing any further work in connection with the Project, notify Owner and
Engineer in writing about such inadequacy or difference.
20. Amendment.   This Agreement may be amended, from time to time, by agreement between the
Parties.  No amendment, modification or alteration of this Agreement shall be binding upon the Parties
unless  the  same  is  in writing  and approved by  the duly  authorized  representatives of  each Party.   No
document executed subsequent to this Agreement shall be interpreted to amend, modify, or alter the terms
of this Agreement unless express reference to this Agreement is made in such document.
21. Severability.  If any term, section or other provision of this Agreement shall, for any reason, be
held  to  be  invalid  or  unenforceable,  the  invalidity  or  unenforceability  of  such  term,  section  or  other
provision shall not affect any of the remaining provisions of this Agreement.
22. Waiver.   No waiver by either Party of any right,  term or condition of  this Agreement shall be
deemed or construed as a waiver of any other right, term or condition, nor shall a waiver of any breach
hereof be deemed to constitute a waiver of any subsequent breach, whether of the same or of a different
provision of this Agreement.
23. Remedies.  None of the remedies provided to either Party under this Agreement shall be required
to be exhausted or exercised as a prerequisite to resort to any further relief to which such Party may then
be  entitled.   Every obligation  assumed by, or  imposed upon,  either Party  shall  be  enforceable by  any
appropriate action, petition or proceeding at law or in equity.  In addition to any other remedy provided
by  law,  this Agreement  shall  be  specifically  enforceable  by  either  Party.    This Agreement  shall  be
construed  in  accordance  with  the  laws  of  the  State  of  Colorado  and  particularly  those  relating  to
governmental Contracts.
24. Counterparts.   This Agreement may be executed in multiple counterparts, each of which shall
constitute an original, but all of which shall constitute one and the same document.
25. Entirety.   This Agreement  and  any other Contract Documents  constitute  the  entire  agreement
between  the  Parties  concerning  the  subject  matter  herein,  and  all  prior  negotiations,  representations,
Contracts, understandings or agreements pertaining to such matters are merged into and superseded by
this Agreement and any other Contract Documents.
26. Conflicting Provisions.  In the event any provision of this Agreement conflicts with any provision
of  any  other  Contract  Document,  the  following  documents,  in  order,  shall  govern  and  control  such
conflicting provisions:
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(i) State Law

27. Assignment.  Contractor shall not, at any time, assign any interest in this Agreement to any person
or entity without the prior written consent of Owner.  The terms of this Agreement shall inure to and be
binding upon the successors and assigns of the Parties.
28. Time.   Unless otherwise expressly provided, any  reference herein  to days  shall mean calendar
days.  All times stated in this Agreement are of the essence.
29. Notice.  Any notice required hereunder shall be in writing delivered to the applicable Party at the
address  set  forth  at  the  beginning  of  this Agreement  or  as  changed pursuant  to  the  provisions  of  this
Section.    Contractor  shall  enable  access  and  communication  to  Contractor’s  authorized  agents  by
providing  and  maintaining  reliable  contact  information  in  the  form  of  principal  names,  addresses,
telephone numbers, and email addresses to the Owner and Engineer.
30. Section Headings.  The section headings in this Agreement and any other Contract Documents
are inserted for convenience and are not intended to indicate completely or accurately the contents of the
Sections they introduce and shall have no bearing on the construction of the Sections they introduce.
31. No Third­Party Beneficiaries.  The Parties to this Agreement do not intend to benefit any person
not a Party to this Agreement.  No person or entity, other than the Parties to this Agreement, shall have
any rights, legal or equitable, to enforce or rely on any provision of this Agreement.
32. Duly Authorized Signatories.  By execution of this Agreement, the undersigned each individually
represent that he or she is duly authorized to execute and deliver this Agreement and that the subject Party
shall be bound by the signatory’s execution of this Agreement.
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IN WITNESS WHEREOF, the Parties have executed this Agreement on the day and year first above 
written.

LA PLATA ARCHULETA WATER DISTRICT

By:
Edward Tolen, General Manager

ATTEST:

By:
            Title:(   )

CONTRACTOR

By:

Name:

Title:

La Plata Archuleta Water District

STATE OF COLORADO )
) ss.

COUNTY OF ___________________ )

The foregoing Agreement was acknowledged before me this day of__________________________ , 2025, by 
Edward Tolen as General Manager of La Plata Archuleta Water District.

My commission expires:  

Notary Public
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CONTRACTOR

STATE OF COLORADO )
) ss.

COUNTY OF ___________________ )

The foregoing Agreement was acknowledged before me this ___day of ____, 2025, by ____________as 
__________________________of ______________, Contractor.

Witness my hand and official seal.

My commission expires:  

Notary Public
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GENERAL CONDITIONS
1. Scope: The Contract conditions following are general in scope and may refer to conditions not pertinent

to  this  Contract.  ANY  PROVISIONS  IN  THESE  GENERAL  CONDITIONS  WHICH  ARE  IN
CONFLICT WITH THE AGREEMENT OR STATE LAW WHICH ARE NOT APPLICABLE TO THE
WORK  PERFORMED  UNDER  THIS  CONTRACT WILL  HAVE  NO  MEANING AND  MAY  BE
DISREGARDED.

2. Definitions:
a. The Contract Documents consist of the Bid Form, Instructions to Bidders, Notice of Award,

Notice to Proceed, Agreement, General Conditions, Performance and Warranty Bonds, and
Payment Bonds, All Exhibits including the Plans, Standard Details, and the Standard District
Specifications for Water Line Construction, including all modifications thereof incorporated in
the documents before their execution and provided for review and bid development on the
District website (laplawd.org) prior to the Bid opening. These documents form the “Contract”.

b. When the words Owner or District are used, these shall mean the La Plata Archuleta Water
District or its authorized agent.

c. Wherever in this Contract the word Engineer is used it shall be understood as referring to Harris
Water Engineering, Inc.

d. The Contractor shall contact the Owner for any notifications, approvals, or other issues during
construction.  The Owner will involve the Engineer and/or environmental consultant ­ Grayling,
LLC – as necessary.

e. When the word Bidder or Contractor is used, it shall mean the person, partnership, or corporation
submitting a bid for the performance of the work covered by these specifications.

f. When the word Surety is used it shall mean the entity which is bound with and for the Contractor
for the performance, warranty, and payment of the work hereunder.

g. The term “Work” of the Contractor or subcontractor includes labor or materials or both,
equipment, transportation, or other facilities necessary to complete the Contract as described in
the Plans and Specifications.

h. When in the Specifications the words “as directed”, “as required”, “as permitted”, or words of
like meaning are used it shall be understood that the direction, requirement, or permission of the
Owner is intended. Similarly, the words “approved”, “acceptable”, “satisfactory”, shall refer to
approval by Owner.

3. General description of work: The work to be performed under this Contract includes the furnishing of
all materials, labor, transportation, equipment, services, and Contractor’s plant required to construct the
Work described in these documents.

4. Plans and Specifications: The Plans and Specifications and other Attachments and Exhibits included in
the Contract Documents are intended to provide the information necessary for all parties concerned with
the Contract to know the nature and amount of equipment, materials, and work required to successfully
complete project. All work shall be constructed in accordance with the Attachments and Exhibits.

a. With respect to all Conditions listed herein (e.g. Protection of Property), the LAPLAWD
Standard Specifications may include additional requirements and information; it is the
Contractor’s responsibility to understand all sources of information in the Contract documents
for the entirety of any topic.

b. The text may refer to the provision of specifications such as the American Society of Testing and
Materials, United States of America Standards Institute, American Concrete Institute, American
Water Works Association and other similar organizations in an attempt to reduce the bulk of the
specifications. Reference to such specifications shall be taken to indicate that the specifications
have been made a part of this document, and the provision of those specifications shall be as if
they were actually written herein.
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c. All construction shall conform to the applicable rules, laws and regulations of Federal, State and
Local agencies. Contractor is required to obtain permits necessary for construction, not already
obtained by Owner.

5. Equal  to or better than specifications: Whenever  in any section of  the plans and specifications, any
article, material, or equipment is defined by describing a proprietary product, or by using the name of a
manufacturer or vendor, the term “or equal”, if not inserted shall be implied unless specifically stated to
the contrary. The specific article, material, or equipment mentioned shall be understood as indicating the
type, function, minimum standards of design, efficiency, and quality desired and shall not be construed in
such a manner as to exclude manufacturer’s products of comparable quality, design, and efficiency.  Any
substitutions proposed as "equal” are subject to the approval of the Owner or its assigned agent.

6. Materials, workmanship and employees: Unless otherwise stipulated, the Contractor shall provide and
pay  for  all  materials,  labor,  services,  water,  tools,  equipment,  light,  power,  transportation  and  other
facilities necessary for the execution and completion of the work.

a. Unless otherwise specified, all materials shall be new and both workmanship and materials shall
be of a good quality.

b. Only foremen and workmen skilled in the work assigned to them shall be employed on work
requiring special qualifications, and the Contractor shall discharge from his service, when
required by Owner, any disorderly, dangerous, insubordinate or incompetent person employed on
the work. The construction site is primarily located within jurisdiction of private rights­of way
and employees should act accordingly. Employees and or Contractors may be ejected from the
property at any time for inappropriate or dangerous behavior.

c. AIS (American Iron and Steel) requirements will be strictly enforced. The Contractor will be
required to obtain AIS certificates of compliance from their manufactures/suppliers providing
iron and steel materials for the project. The certs must contain at the very minimum, the
following five items:

1) Location where manufacturing process took place, within the US;

2) Name/identification of product being permanently implemented into the project;

3) Specific identification of the project (LPAWD);

4) Must include reference to American Iron and Steel;

5) Signature of company representative.

7. Boundaries of Work and Approval to Enter Property: The Owner shall provide land or rights­of­way
for  the  work  specified  in  this  Contract  and make  suitable  provisions  for  ingress  and  egress,  and  the
Contractor shall not enter on or occupy with men, tools, equipment, or materials, any ground outside the
right­of­way without the written consent of the owner of such ground.  Such approval shall be copied to
the Owner.

8. Protection of  site, materials,  and equipment: Except  as otherwise provided herein,  including  in  the
Standard  Specifications,  the  Contractor  shall  protect  all  structures  such  as  buildings,  walks,  property
markers, fences, pipelines, trees, shrubbery, and lawns during the progress of his work, restore the site as
nearly as possible to its original condition, including the replacement at the Contractors expense, of any
facility or landscaping which has been damaged beyond restoration. Security and protection of materials
and equipment from vandalism, theft or other external interference shall be responsibility of Contractor,
including fencing of location.

9. Permits:
a. Applicable permits from local cities, La Plata and/or Archuleta Counties, or CDOT, LPEA,

depending on location of work, and US ACOE are being obtained by the Owner if and as needed;
copies of these permits are available from the Owner.

b. If during construction any finding of cultural, historic or archaeological bearing becomes
apparent (i.e. artifacts, physical evidence of historic features) will result in an immediate cease of
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construction operations at which time the Owner will be contacted in order to contact the 
appropriate cultural resource entities.  

c. The Contractor is responsible for active dust suppression during construction since the project
occurs within a regulated air­shed.

d. The Contractor is responsible for obtaining the appropriate Construction Stormwater Permit
through the Colorado Department of Public Health and Environment.

10. Submittals for approval: The Contractor shall promptly, upon request, submit to the Owner for approval,
the name of the manufacturer of materials, machinery, and the equipment when it is to be installed in the
system, complete with their performance capabilities and other pertinent information.

11. Field  facilities:  The  Contractor  shall  provide  those  facilities  required  for  field  sanitation,  posting  of
required nondiscrimination forms, wage­rate forms, and other forms. The Contractor may provide a field
office adequate to suit his own requirements.

12. Facilities or material to be furnished by Owner: The Owner does not intend to furnish to the Contractor
any  facilities  or  material  for  the  performance  of  this  Contract,  including  potable  water  supplies  for
construction, drilling and development operations; except for materials and equipment listed in the bid
schedule as “furnished by Owner”.

13.Materials and equipment to be furnished by Contractor: All materials and equipment to be used or
incorporated  into  the  permanent  system  shall  be  approved  by  the  Owner  before  being  installed. The
Contractor will make  an  exact  determination  of  the  quantities  and  classes  of materials  needed before
placing a  final order. The quantities  shown on  the Bid Schedule are estimates only and are  subject  to
change during  actual  construction of  the project. Unless otherwise  stipulated  in  the Specifications,  all
workmanship, equipment, materials, and articles incorporated in the work are to be new and of the best
grade of  their  respective kinds. When applicable  specifications are available, materials and equipment
shall at least meet the latest minimum requirements as set forth by agencies such as the AWWA, ASTM,
and EPA.

14. Location of work: All work is located in La Plata County, CO. See the project location map; Cover Sheet,
in the Plans.

15. Protection of work and property and accident prevention:
a. Protection of Work and Property: The Contractor shall continuously maintain adequate

protection of all his work from damage and shall protect all property, including private properties
and rights­of­way and protect people from injury or loss arising in connection with this Contract.
He shall make good any such damage, injury or loss except such as may be directly due to errors
in the Contract Documents or caused by agents or employees of the Owner.  He shall adequately
protect adjacent property as herein provided. He shall provide and maintain all passageways,
guard fences, lights and other facilities for protection required by public authority or local
conditions.  He will establish a single path/roadway for accessing ingress and egress of the site.
Multiple routes will not be allowed. The Contractor shall be responsible for protection of all
public and private property on or adjacent to the site of the work.  He shall use every precaution
necessary to prevent damage to pipes, conduits, and other underground structures and to
overhead wires.  He shall protect carefully from disturbance or damage to any natural “wet
ground conditions, wetlands, wetland vegetation and all land monuments and property marks”
until an authorized agent has witnessed or otherwise referenced their location and shall not
remove them until directed.  When any direct or indirect damage or injury is done to public or
private property by or on account of any act, omission, neglect or misconduct in the execution of
the work, or in consequence of the non­execution thereof on his part such damaged property
shall be restored by the Contractor at his own expense to a condition similar or equal to that
existing before such damage or injury.  See also the Standard Specifications for additional
requirements.
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b. Accident Prevention: The Contractor shall at all times, whether or not so specifically directed
by the Owner or Engineer, take necessary precautions to insure the protection of the public. The
Contractor shall furnish, erect, and maintain at his own expense, all necessary barricades, covers,
shoring, suitable and sufficient red lights, traffic control, construction signs, provide a sufficient
number of watchmen, and take all necessary precautions for the protection of the work and safety
of the public through or around his construction operations.

16. Authority and duties of the Owner: Work under this Contract may, without cost or claim against Owner,
be suspended for substantial cause.

a. Decisions: The Owner shall, within a reasonable time after their presentation to him, make
decisions in writing on all claims of the Contractor and on all other matters relating to the
execution and progress of the work or the interpretation of the Contract Documents.

b. Access to Work: Owner shall have free access to the work at all times and the Contractor shall
furnish them with facilities and information for ascertaining whether the work being performed
or the work which has been completed, is in accordance with the requirements of the Contract.

c. Construction Observation: Owner and/or Engineer will make periodic observations of
construction as deemed necessary. The purpose of these observations and construction checking
is to determine the progress of the work and to see if the work is being performed in accordance
with the Contract, Plans and Specifications. Owner in no way shall be responsible for how the
work is performed, safety in, on or about the job site, methods of performance, or timeliness in
the performance of the work, but may give instructions and/or directions as otherwise provided
herein.

17. Rights and responsibilities of the Contractor:
a. General: It is hereby agreed by the Contractor that he has satisfied himself as to the nature and

location of the work, the character, quality and quantity of the materials encountered, including
sub­surface conditions, the equipment and facilities needed to prosecute the work, the local
conditions, and all other matters which can affect the work under this Contract.

If the Contractor, in the course of his work, finds a discrepancy between the Plans and
Specifications and the physical conditions or any errors or omissions on the Plans, it shall be his
duty to inform Owner in writing immediately, and Owner shall promptly investigate and make
any determination required by the circumstances. Any work done after such discovery, until
authorized, will be done at the Contractor’s risk. In all cases the Owner shall decide the intent of
the Plans and Specifications and their decision shall be final and binding, except as hereinafter
provided.

b. Independence of Contractor: The rights of inspection and control of the progress of the Work
reserved in the Owner are for the protection of the Owner in assuring that the Work will be done
satisfactorily and do not relieve the Contractor in any way from the responsibility for selecting
appropriate means of fulfilling his obligations hereunder; nor shall the Contractor at any time be
constituted the agent of the Owner for completion of the Work or any part of it.

18. Sanitary  regulations: The Contractor  shall  be  responsible  for  providing  proper  health  and  sanitation
facilities for his employees. The Contractor shall at all times provide an abundant supply of safe drinking
water for his employees and shall give orders against the use of water in the vicinity of the work, known
to be unsafe. At convenient places the Contractor shall provide fly­proof outside toilets which are to be
maintained in a sanitary condition.

19. Samples and  test: Before  final  acceptance,  all  parts of  the work  shall  be  tested  and  shall  be  in good
condition and working order or shall be placed in such condition and order at the Contractor’s expense.

20. Clean up: Upon completion of  the work  the Contractor  shall  remove  from  the  site  and any occupied
adjoining property, all plant, buildings, rubbish, slag, residual excavated material, unused materials, drill
cuttings and fluids, and other like material belonging to him or his Subcontractors.

a. Failure of the Contractor to clean up satisfactorily will result in the Owner doing the same, and
the cost therefore will be charged to the account of the Contractor.
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21. Safety: In accordance with generally accepted construction practices, the Contractor will be solely and
completely responsible for conditions of the job site, including safety of all persons and property during
the performance of  the Work. This  requirement will  apply  continuously  and not be  limited  to normal
working hours.

With respect to all work performed under this Contract, the Contractor shall:

a. Comply with the safety standards provisions of applicable laws, including but not limited to:,
building; trenching and shoring; utility crossings and approaches; traffic control; heavy
equipment; and construction.

b. Exercise every precaution at all times for the prevention of accidents and the protection of
persons (including employees) and property.

c. Prepare and execute a Project Safety Plan
d. Hold a minimum 10­minute Safety Talk (or “tailgate”) with all worksite employees at the

beginning of each workday.  The Safety Talk shall include, by the following priority:
· Review of the day’s work plan and activities.

· Safe work procedures, death and injury prevention, cautions, regulations, and requirements
related to the day’s activities (e.g. personal protective equipment, trenching and shoring;
ladders and scaffolding; electrical; utility crossings and approaches; traffic control and safety;
chemicals, hearing, vision, and respiratory protection); and specific responsibilities.

· Personal Protective Equipment (PPE) check

· Review of any recent accidents or injuries and associated prevention

· Review of any near misses and associated prevention

· Additional safety topics as appropriate to the job site, work at hand, or project as a whole

e. In the interest of wellbeing of Contractors, Workers and their Families, the Contractor and his
employees are encouraged to obtain certifications for OSHA 10, OSHA 30, or other industrial
and construction safety education.

f. Maintain at his office or other known place at the job site, all articles necessary for giving first
aid to the injured and shall make standing arrangements for the immediate removal to a hospital
or doctor’s care of persons (including employees), who may be injured on the job site.
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SPECIAL CONDITIONS

Fox Fire Subdistrict Distribution System ProjectPump Procurement and 
Installation

Project

Two (2) two­pump skids (two redundant­pump skids, each skid serving a different elevation; four pumps total) 
will be required as drinking water booster pumps for the Fox Fire Subdistrict Distribution Project.  This Special 
Condition  is specifically for the two­pump skids, which will be procured and placed in storage as necessary until 
sufficient pipeline construction progress will allow for installation and commissioning.  The pump skids will be 
of  equal  capacity  and performance  (similar  hydraulics),  and will  each  contain  two  redundant pumps, VFD’s, 
controls, and appurtenances.  Each single pump will be sized for full flow and head, with an equivalent second 
pump on the skid available as a hot­standby/HOA (Hand, Off, Automatic) backup.  Static head for each skid pump 
is approximately 310’, dynamic head (pipe head losses) are 15’, and flow rate range is 2.0 – 15.0 gpm.

Specifications

Performance Specifications for the pump stations are as follows:

1. General
a. The specifications listed below are a minimum.
b. The Bidder shall supply all required equipment and appurtenances for full and safe operation of

the skids.  Accommodations for recommended equipment are discussed further below.
c. Each station shall have redundant pumps, motors, drives, controls, and all appurtenances so that

any single pump train can be operated at any one time (i.e. full redundancy).
d. The two different pump stations are to be sized equivalently (flows and pressures are closely

equivalent).
e. Each pump shall be driven by a variable frequency drive (VFD).
f. Each skid shall include all appurtenant piping and valving, including backflow protection.
g. The pumps and appurtenances in contact with the pumped fluid shall be NSF certified.
h. The installed pump skids will be housed in a vault.
i. Electric service will be provided by La Plata Electric via construction of contractor­installed

service connection equipment.  The Contractor is responsible for all applications, fees, permits,
substation definition, construction and system checking to a turn­key condition.  The Contractor
shall coordinate with LPEA accordingly.

2. Operating Conditions
a. Fluid:  Drinking water; pumps and appurtenances in contact with water must be compliant with

all drinking water quality and safety regulations.
b. Flow range for each single pump is 2.0 to 15.0 gpm
c. Nominal flow is 5.0 gpm
d. Net Positive Suction head for each pump is 25’ of head
e. Nominal delivery pressure for each pump is 325’ of head
f. Pumps shall deliver flow to hydrostatic tanks on the pressure side of the pumps; tank (system)

pressure shall control pump on and off operation.
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3. Skid Package Construction
a. The skid assembly shall be UL listed and certified for UL Category QCZJ ­ Packaged Pumping

Systems.
b. The skid frame shall be welded and passivated SAE/ANSI (AISI) 304 stainless steel.

4. Pumps and Motors
a. Pump assemblies shall be one active and one standby pump, per skid, two skids, with pumps on

each skid operational in both singular and parallel (equal speed) mode (nominal flow is a single
pump).

b. Pumps shall be multi­stage, CRE3­12, vertical CI/SS inline Grundfos, with MPC­type suction
transducer dry­run protection, or equal.

c. Motors shall be 3 hp, 3­phase 230/460V Grundfos MLE TEFC, with integrated and dedicated
VFD speed controls, or equal.

5. Piping and Valving
d. Appurtenant piping shall allow for complete isolation and removal of a pump assembly for

maintenance or repair purposes, while retaining operability of the redundant pump and
associated functions (e.g. backflow protection, continued operation, and associated automated
control).

e. Manifold piping to main shall be 2” NPT 316SS, with 1­1/4” discharge check valve on the
discharge side.

f. Piping shall be flanged at the connecting points with the main service line.
g. Isolation valves, on both intake and discharge shall be 1­1/4” Nickle/brass ball valves, flanged.

6. Controls, panels, and indicators
a. A control panel shall be included that will allow for Hand /Auto/Off operation of each/either

pump.
b. Manual controls shall include Emergency/Normal Operating Switches; Surge Protection and

Reset; Pump Run Indicator Lights; Alarm Circuit with Panel Mounted System Fault Light and
Audible Alarm

c. The panel shall include a side­mount external service disconnect switch  with a 100kA SCCR
Fault Current Rating

d. Control cabinets shall be UL/NEMA 6.

7. Instrumentation, data collection, HMI and Control Logic
e. Each pump shall have a dedicated inlet and outlet pressure gauge, 304SS body, fluid filled, with

an accuracy of 2% or less of scale.
f. Pressure transmitters (4­20 mA) shall be included as necessary for individual pump control.
g. The control unit shall keep an Operator accessible record of time­stamped pump starts, stops,

pressures and totalized run times (run hours) ­ per pump.
h. System protection and fault indications shall include, at a minimum: dry run shutdown; surge

shutdown; over/under current shutdown; motor failure; and VFD failure.
i. Upon motor or VFD failure, the system shall automatically shut down the failed train and start

the redundant/backup train.
j. All menus, data, trends, and controls shall be visible on a vendor­specified HMI.
k. All control logic, menu settings, operational setpoints, and alarm settings, shall be accessible to

the Owner, with password protection, in the case of absence of vendor or third­party support.
l. All control logic, menu, setpoint, and associated HMI programming software (including PC

interface), configuration files, database files, and documentation (including ladder logic or the
like), shall be provided in both software and written form upon commissioning.  Software and
documentation provisions shall accommodate complete Owner access and modification in the
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case of absence of vendor or third­party support.  Two copies of all software and all 
documentation shall be provided.  Documentation shall include all setpoints as commissioned.

8. Packaging and protection.
a. Each skid shall be individually crated to protect the equipment from shipping damage.  Crating

shall accommodate later removal and relocation by a contractor for transport to the installation
site.

b. Crating shall allow for full static inspection upon delivery.
c. Each skid shall be packaged for extended storage inside a storage building, including moisture

and pest protection as necessary.  All orifices shall be plugged.  All wires shall be protected.

9. Taxes:
a. The Subdistrict is Tax­exempt through the La Plata Archuleta Water District (District).

Contractor must request a copy of the District’s Tax Exempt Certificate to obtain exemption.

10. Delivery:
a. The cost of delivery shall be included in the bid.
b. Delivery will be to a storage facility provided by Contractor, as needed, or to the site as

appropriate.

11. Warranty:
a. Provide a Two (2) year warranty on all parts and labor. The cost of the warranty shall be included

in the equipment bid price.
b. Bidder shall include complete warranty information.
c. Warranty shall be started on the date of commissioning and acceptance.
d. The warrantee shall be assigned to the La Plata Archuleta Water District as the client

12. Recommended Equipment and Appurtenances (optional purchase):
a. The District recognizes that each supplier/bidder may have equipment or appurtenances that are

unique or recommended above and beyond the items listed above and optional to the base
package.  Bidder shall include a list, description and reasoning for each recommended item or
capability in the bid package and bid sheet pricing (these are optional purchase, below the line).
Recommended equipment is optional, as compared to standard and required equipment and
appurtenances, which shall be provided as part of the bid and skid assembly.

13. Recommended spare parts (optional purchase):
a. Bidder shall include list of recommended spare parts and associated pricing

14. Maintenance Plan (optional purchase):
a. Details of a maintenance plan, if available, shall be included.  Ideally this will include the

following information:
i) Service contract details and conditions of price
ii) Pricing exceptions / alterations (e.g. expedited delivery)
iii) Parts and Service Inclusions (items and services covered)
iv) Parts and Service exclusions (items and services not covered)
v) Guaranteed response time and associated conditions
vi) Guaranteed repair time and associated conditions
vii) Service provider qualifications, location, relationship with pump skid provider
viii) Service provider contact information

b. The Maintenance Plan, if selected, shall be assigned to the District as the client
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15. Installation and Commissioning Services (optional unless required by vendor):
a. Bidder shall indicate any availability, recommendation, or requirement of installation and

commissioning services.  For example, is the equipment required to be installed and/or
commissioned by a by a vendor­certified agent.

b. If this service is required, the cost shall be included in the bid price.  If it is not required, but
rather recommended (and not affecting the warrantee) or optional, the cost shall be included as
optional, below the line, in the bid form.
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16. Pump Bid Package:

c. The Pump bid shall include the following information:
☐ Bid reference information

☐ Full specifications, dimensioned drawings, catalog cuts.
Drawings shall include installation and maintenance access clearance requirements (between
skid and vault walls) to accommodate vault installation and skid assembly maintenance.
Drawings and documentation shall include electrical hookup requirements and schematics
sufficient for installation, commissioning, and maintenance

☐ Installation and hookup instructions
☐ Commissioning instructions and checklist
☐ Operating instructions, parameters, and limitations
☐ Troubleshooting instructions
☐Maintenance and repair instructions
☐ Statement of compliance to operating conditions in this Bid
☐ Statement of any necessary services or attendance provided by the bidder or assigned agents

(e.g. installation, commissioning, testing)
☐ Statement of bid exceptions (or statement of NA)
☐Warrantee statement
☐ Recommended optional equipment or appurtenances
☐ Optional service plan(s) conditions, details, pricing, and agreement forms
☐ Equipment and Services Bid prices
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CORPORATE ACKNOWLEDGMENT
(to be filled in when Contract Agreement is executed on behalf of a 

Corporation)

State of  )

County of  )

On this ______ day of _________ 2025, before me appeared____________________ to me personally 
known, who being by me duly sworn, did say that he is ________________________________________ 
of _________________________________,  and that the seal affixed to said instrument is the Corporate 
Seal of said Corporation, and that said instrument was signed and sealed in behalf of said Corporation by 
authority of its Board of Directors, and said __________________________ acknowledged said 
instrument to be the free act and deed of said Corporation. WITNESS my hand and Notarial Seal the day 
and year in this certificate first above written.

_____________________________________________________
(Notary Public)

My commission expires 
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LIST OF SUBCONTRACTORS
FOX FIRE SUBDISTRICT WATER DISTRIBUTION SYSTEM

List subcontractors and others proposed to be employed on this project as required by the Instruction To Bidders.
  

WORK ITEM/ 
LICENSE NO.  FIRM ADDRESS REPRESENTATIVE
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LIST OF MATERIALS AND SUPPLIERS
FOX FIRE SUBDISTRICT WATER DISTRIBUTION SYSTEM

List of materials and suppliers proposed to be used on this project as required by the Instructions To Bidders.

Item  Firm  Address  Representative



July 21, 2025  32  CONTRACT DOCUMENTS

BID SCHEDULE of VALUES: FOX FIRE SUBDISTRICT 
WATER DISTRIBUTION SYSTEM

Itemized Material and Task List
The intent of the Bid Schedule is to provide an itemized list of material and tasks that summarize the information presented on the 
plans that the contractor used to develop the unit cost bid amount.  If there is a discrepancy, the quantities depicted on the plans shall 
be used.  All materials are to be bid as installed, cleaned and tested per the plans, standards and specifications.

Item Description Approximate  
Bid Quantity

Unit Unit Price Estimated 
Amount

1 Mobilization and demobilization 1 LS

2 Bonds, Insurance, Permits, Plans 1 LS

3 Traffic Control 1 LS

4 Environmental protection and mitigation 1 LS

5 Erosion control, restoration, and reseeding 1 LS

6 Furnish As­Built and Post­Construction Survey Drawings 1 LS

7 Topsoil conservation and replacement  1 LS

8 4”Ø C­900 DR 18 pipe, fittings, excavation, and backfill:  1,250 LF

9 3”Ø SDR 7.3 HDPE pipe, fittings, excavation, and backfill 5,200 LF

35 ft casing for 3” HDPE, above 35 LF

10 2”Ø SDR 7.3 HDPE pipe, fittings, excavation, and backfill 7,620 LF

A 32 ft casing for 2” HDPE, above 32 LF

B 32 ft casing for 2 @ 2” HDPE, above, co­cased  32 LF

11 Pump stations complete (2) with vaults and hydrostatic tanks, including 
shipping, delivery, commissioning, and any necessary storage

2 EA

12  Appurtenances

A 4” Gate Valve­ buried including valve box 2 EA

B 3” Gate Valve­ buried including valve box 2 EA

C 2” gate Valve­ buried including valve box 3 EA

D 4” Air­Vac Valve and vault 1 EA

E 3” Air­Vac Valve and vault 1 EA

F 2” Air­Vac Valve and vault 3 EA

G 4” Blow­off Valve (BV) Type B 1 EA

H 3” Blow­off Valve (BV) Type B 1 EA

I 2” Blow­off Valve (BV), Type B 3 EA

Note: Any and all additional required appurtenances (e.g., mechanical pipe 
restraints, flanges, fittings, ells, tees, etc.) are to be included in above pricing

13 Pipeline Pressure Testing, Flushing, and Chlorination 1 LS 

14 Rock Excavation: Includes Disposal of Unsuitable Material & Provide 
Suitable Backfill Material

4400 CY

15 Additional Imported Native Fill at Direction of the Engineer/Owner 1500 CY

16 Trench (and foundation) stabilization – includes removal & disposal of 
unsuitable material.  Determination of unstable soil and associated trench 
safety is the responsibility of the Contractor with approval of Engineer.  
Some may also be determined at the direction of the Engineer as 
discovered.

50 TN
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17 Mainline dirt/gravel road/driveway crossing: cut, fill, and cover, as required 
for existing road type

285 LF

18 Near­side tap assembly: 4 x 3/4” saddle tap, corp. stop, meter yoke and 
pit, with 8’ of ¾” HDPE Pipe, installed. (meter yoke & pit supplied by 
Owner)

1 EA

19 Near­side tap assembly: 3 x 3/4” HDPE service tap, corp. stop, meter 
yoke and pit, with 8’ of ¾” HDPE Pipe, installed. (meter yoke & pit 
supplied by Owner)

3 EA

20 Near­side tap assembly: 2 x 3/4” HDPE service tap, corp. stop, meter 
yoke and pit, with 8’ of ¾” HDPE Pipe, installed. (meter yoke & pit 
supplied by Owner)

5 EA

21 Far­side tap assembly: 4 x 3/4” saddle tap, corp. stop, meter yoke and pit, 
with 40’ of 3/4” HDPE pipe bored, installed. (meter yoke & pit supplied by 
Owner)

0 EA

22 Far­side tap assembly: 3 x 3/4” HDPE service tap, corp. stop, meter yoke 
and pit, with 40’ of 3/4” HDPE pipe bored, installed. (meter yoke & pit 
supplied by Owner)

1 EA

23 Far­side tap assembly: 2 x 3/4” HDPE service tap, corp. stop, meter yoke and 
pit, with 40’ of 3/4” HDPE pipe bored, installed. (meter yoke & pit supplied by 
Owner)

4 EA

Total Bid for all Work shown on the Plans and as detailed in the Contract Documents

Optional Pump attributes

24 Recommended optional equipment/appurtenances List

25 Recommended spare parts List

26 Maintenance plan 1 EA

Payments based on unit costs and quantities, such as cubic yards or linear feet of materials, will be made on a 
unit cost basis per approved installation.  If additional materials and installation are needed and approved by the 
Owner via a change order, materials and installation will be paid for at the unit cost and increased quantity.  
Conversely, if fewer materials and installation are needed and/or used than planned or procured, associated 
payments will be reduced by the same unit cost and quantity.
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ACKNOWLEDGEMENT OF WEB DELIVERED 
DOCUMENTS

THE FOLLOWING DOCUMENTS WERE AVAILABLE, ON THE LA PLATA ARCHULETA DISTRICT WEBSITE, FOR 
REVIEW IN PREPARING THIS BID PROPOSAL AT LEAST 5 DAYS PRIOR TO THE BID OPENING:

Exhibit A
1. Project Map (Cover Sheet of the Project Drawings)
2. Bid Schedule (Page 32 of these Contract Documents), dated 7/21/25.
3. The Project Drawings (Sheets 2 through 21) and Standard Details dated 10/24/24.

Miscellaneous
4. These Contract Documents, including web access to the Standard Specifications, Division I and II, dated June 9,

2020

The Bid Schedule of Values provided for the La Plata Archuleta Water District Fox Fire Subdistrict Pipeline Project is 
an estimation of required elements and amounts for completion of this project.  Quantities listed are approximate and 
may not represent actual amounts.  Contractor shall be responsible for ascertaining actual installed quantities as 
shown on the project plans and as verified by the Contractor’s own field inspection.  Locations of other utilities are 
approximate and may not be complete or correct;  Contractor is responsible for all utility locates and coordination and 
will notify Owner for approval of any associated Project changes required.

All of these items were provided for review on the laplawd.org website and were utilized in the development of this 
proposal.

Acknowledged On ________________________________________________, 2025.

By:  ___________________________________________________________
(Bidder)
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