

Addendum 3

For

Construction of

Foxfire Subdistrict

Water Distribution System

Prepared By:

La Plata Archuleta Water District

255 Ute Street

Ignacio, Colorado 81137

And

Harris Water Engineering, Inc.

954 East Second Avenue, #202

Durango, CO 81301

(970) 259-5322

August 20, 2025

This addendum is being issued to change the date of the Bid Opening in the Contract Documents of the Foxfire Subdistrict Water Distribution System Construction Bid, originally issued on July 18, 2025 by the La Plata Archuleta Water District.

On page on of the Bid Form for Construction of Fox Fire Subdistrict Water Distribution System, change the bid date and time to:

Bid shall be submitted by 10:00 a.m., Tuesday, August 26, 2025.